

Transportation Authority of Marin

Addendum No. 1

Request for Qualifications/Proposals

For the

Traffic and Revenue Study  
for  
the Route 101 Corridor  
in  
Marin County

Issued: April 28, 2009

NOTICE TO ALL PROSPECTORS PROPOSERS

This Addendum is hereby made a part of the Request for Qualifications/Proposals for TRAFFIC AND REVENUE STUDY FOR THE ROUTE 101 CORRIDOR IN MARIN COUNTY, and it shall amend the said Request for Proposals in the following respects.

Item No. 1 – Title of Solicitation

The title of the solicitation has been formally modified to a Request for Qualifications/Proposals to reflect the fact that the selection will be made entirely on qualifications of the firm.

Item No. 2 – Additional Task to Work Plan

Section 4, Item 6 “*Work Plan and Schedule*” is amended by adding the following in the Task Description Table following Item 7, and preceding Item 8:

7a.	Provide a qualitative description, based on research of similar projects and expertise in air quality, on the potential and likely impacts of the proposed HOT lanes on air quality as it relates to Green House Gases and SB 375.	Technical Memorandum for inclusion as appendix to final report
-----	--	--

Item No. 3 – Modification to Cost Proposal Requirements

Section 4, Item 11 “*Cost Proposal*” is amended by deleting in it’s entirety the second paragraph beginning with “Include information regarding your Federal Acquisition Regulations...,” and replace it with the following:

Include information regarding your Federal Acquisition Regulation (FAR) multiplier and the FAR of any subconsultants. The TAM will pay costs based on the FAR plus a negotiated fee. Also, please include a list of personnel positions proposed for performance of the services and the hourly salary range of each classification (including subconsultants).

Item No. 4 – Change in Date for submittal of RFQ/P Questions

The Final Date for submitting questions in writing to TAM, for which TAM commits to providing a response, is hereby changed to **12:00 PM (noon) on Friday, May 22, 2009.**

Item No. 5 – Change in Response Due Date

The Final Date for submitting the qualification package along with the Fee Estimate is hereby changed to **3:00 PM on Tuesday, May 26, 2009.**