

COUNTY OF MARIN - DEPARTMENT OF PUBLIC WORKS
SUMMARY OF PROPOSALS OPENED

For Construction of:
Salt Works Canal Flood Barrier And Fence

7/27/2005 3:00 PM 404
Date Time Room No.

Project Nos.: ECFX42
Plan No.: 03-02

				Bidder 1		Bidder 2		Bidder 3	
ITEM	ESTIMATED			xx		xx		xx	
No.	DESCRIPTION	QUANTITY		Unit Bid	Amount	Unit Bid	Amount	Unit Bid	Amount
Base Bid									
1	Signs & Traffic Control	LS	1	\$10,000.00	\$10,000.00	\$6,394.00	\$6,394.00	\$1,000.00	\$1,000.00
2	Clearing & Grubbing	LS	1	\$25,000.00	\$25,000.00	\$29,000.00	\$29,000.00	\$26,000.00	\$26,000.00
3	Earthwork*	CY	120	\$209.00	\$25,080.00	\$325.00	\$39,000.00	\$200.00	\$24,000.00
4	Structural Concrete - Flood Wall*	CY	92	\$750.00	\$69,000.00	\$1,300.00	\$119,600.00	\$1,775.00	\$163,300.00
5	Fencing			\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
	a. Temporary Construction Fencing	LS	1	\$5,000.00	\$5,000.00	\$1,800.00	\$1,800.00	\$1,400.00	\$1,400.00
	b. 5-Foot High Redwood Fence (On Flood Wall)	LF	440	\$97.00	\$42,680.00	\$55.00	\$24,200.00	\$54.00	\$23,760.00
	c. Replace Existing Fence	LS	1	\$15,000.00	\$15,000.00	\$9,375.00	\$9,375.00	\$4,800.00	\$4,800.00
Total Base Bid				\$191,760.00		\$229,369.00		\$244,260.00	

Bid Alternative 'A'

A1.	Signs & Traffic Control	LS	1	\$10,000.00	\$10,000.00	\$15,772.00	\$15,772.00	\$2,000.00	\$2,000.00
A2	Clearing & Grubbing	LS	1	\$8,500.00	\$8,500.00	\$2,000.00	\$2,000.00	\$7,500.00	\$7,500.00
A3	Earthwork*	CY	10	\$295.00	\$2,950.00	\$1,500.00	\$15,000.00	\$400.00	\$4,000.00
A4	Structural Concrete - Flood Wall* 5-Foot High Redwood Fence (On Flood Wall)	CY	8	\$1,000.00	\$8,000.00	\$1,220.00	\$9,760.00	\$1,775.00	\$14,200.00
A5	Flood Wall)	EA	40	\$125.00	\$5,000.00	\$57.00	\$2,280.00	\$54.00	\$2,160.00
Total Bid Alternative 'A'				\$34,450.00		\$44,812.00		\$29,860.00	

Opened by: Kevin McGowan Date: 07/27/05
Recorded by: Magen Yambao Date: 07/27/05

Extensions by: John Neville Date: 07/27/05
Checked by: Kevin McGowan Date: 07/27/05
Note: xx Contractor meets all Requirements for bid.

8/21/2000
8/21/2000